

Bidder		IPW Construction Group				Burriss Electrical Inc				Premier Construction Group			
Bid Item	Project Area	Fixtures Cost	Installation (Turn Key)	Total Cost	Duration (Calendar Days)	Fixtures Cost	Installation (Turn Key)	Total Cost	Duration (Calendar Days)	Fixtures Cost	Installation (Turn Key)	Total Cost	Duration (Calendar Days)
Base Bid													
	1. Loop Road/Surface Parking	\$ 90,033.00	\$ 58,398.00	\$ 148,431.00	60	\$ 93,034.00	\$ 116,000.00	\$ 209,034.00	90	\$ 91,302.00	\$ 31,544.00	\$ 122,846.00	100
	4. Air Commerce/East Cargo	\$ 17,618.00	\$ 14,546.00	\$ 32,164.00	60	\$ 17,781.00	\$ 32,000.00	\$ 49,781.00	20	\$ 9,723.00	\$ 3,243.00	\$ 12,966.00	30
	5. Enterprise Parkway	\$ 32,244.00	\$ 20,566.00	\$ 52,810.00	60	\$ 32,544.00	\$ 37,000.00	\$ 69,544.00	20	\$ 43,008.00	\$ 8,904.00	\$ 51,912.00	280
	6. Foreign Trade Zone	\$ 14,319.00	\$ 12,208.00	\$ 26,527.00	30	\$ 14,453.00	\$ 22,000.00	\$ 36,453.00	20	\$ 19,104.00	\$ 5,027.00	\$ 24,131.00	30
	Subtotal	\$ 154,214.00	\$ 105,718.00	\$ 259,932.00	210	\$ 157,812.00	\$ 207,000.00	\$ 364,812.00	150	\$ 163,137.00	\$ 48,718.00	\$ 211,855.00	440
Alternate 1													
	2. Terminal Area	\$ 45,149.00	\$ 56,056.00	\$ 101,205.00	30	\$ 46,828.00	\$ 89,000.00	\$ 135,828.00	60	\$ 60,358.00	\$ 36,823.00	\$ 97,181.00	120
Alternate 2													
	3. Parking Garage Atrium	\$ 72,244.00	\$ 80,409.00	\$ 152,653.00	30	\$ 73,857.00	\$ 148,000.00	\$ 221,857.00	60	\$ 94,667.00	\$ 100,064.00	\$ 194,731.00	350
Alternate 3													
	7. Rental Car Facility	\$ 48,170.00	\$ 35,899.00	\$ 84,069.00	30	\$ 86,779.00	\$ 88,000.00	\$ 174,779.00	21	\$ 44,558.00	\$ 16,000.00	\$ 60,558.00	40
Alternate 4													
	8. Aircraft Apron Lighting	\$ 216,058.00	\$ 105,255.00	\$ 321,313.00	60	\$ 179,916.00	\$ 265,000.00	\$ 444,916.00	21	\$ 278,163.00	\$ 72,786.00	\$ 350,949.00	140
	Total			\$ 919,172.00	360			\$ 1,342,192.00	312			\$ 915,274.00	1090

Bidder		ConEdison Solutions				Grow Electric				Penco Electric			
Bid Item	Project Area	Fixtures Cost	Installation (Turn Key)	Total Cost	Duration (Calendar Days)	Fixtures Cost	Installation (Turn Key)	Total Cost	Duration (Calendar Days)	Fixtures Cost	Installation (Turn Key)	Total Cost	Duration (Calendar Days)
Base Bid													
	1. Loop Road/Surface Parking	\$ 67,270.00	\$ 20,160.14	\$ 87,430.14	12	\$ 89,827.32	\$ 39,406.02	\$ 129,233.34	20	\$ 121,698.00	\$ 169,600.00	\$ 291,298.00	60
	4. Air Commerce/East Cargo	\$ 30,348.98	\$ 6,333.73	\$ 36,682.71	4	\$ 18,343.99	\$ 8,047.13	\$ 26,391.12	5	\$ 17,080.00	\$ 23,207.00	\$ 40,287.00	15
	5. Enterprise Parkway	\$ 26,475.73	\$ 5,525.39	\$ 32,001.12	4	\$ 31,941.60	\$ 14,000.76	\$ 45,942.36	10	\$ 16,416.00	\$ 26,373.00	\$ 42,789.00	15
	6. Foreign Trade Zone	\$ 12,884.51	\$ 2,688.95	\$ 15,573.46	2	\$ 15,140.43	\$ 6,641.73	\$ 21,782.16	5	\$ 14,904.00	\$ 19,247.00	\$ 34,151.00	15
	Subtotal	\$ 136,979.22	\$ 34,708.21	\$ 171,687.43	22	\$ 155,253.34	\$ 68,095.64	\$ 223,348.98	40	\$ 170,098.00	\$ 238,427.00	\$ 408,525.00	105
Alternate 1													
	2. Terminal Area	\$ 88,888.00	\$ 28,961.55	\$ 117,849.55	14	\$ 44,725.49	\$ 19,599.76	\$ 64,325.25	10	\$ 50,522.00	\$ 56,193.00	\$ 106,715.00	30
Alternate 2													
	3. Parking Garage Atrium	\$ 93,857.34	\$ 76,953.80	\$ 170,811.14	30	\$ 72,489.19	\$ 31,766.68	\$ 104,255.87	20	\$ 72,048.00	\$ 126,371.00	\$ 198,419.00	30
Alternate 3													
	7. Rental Car Facility	\$ 54,608.34	\$ 15,531.21	\$ 70,139.55	12	\$ 47,717.79	\$ 20,933.49	\$ 68,651.28	15	\$ 61,272.00	\$ 52,479.00	\$ 113,751.00	45
Alternate 4													
	8. Aircraft Apron Lighting	\$ 265,431.49	\$ 28,604.58	\$ 294,036.07	14	\$ 214,038.50	\$ 93,892.78	\$ 307,931.28	50	\$ 153,436.00	\$ 102,469.00	\$ 255,905.00	30
	Total			\$ 824,523.74	92			\$ 768,512.66	135			\$ 1,083,315.00	240